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DOCUMENT 00 52 15 

AGREEMENT FORM ‐ EJCDC STIPULATED SUM (SINGLE‐PRIME CONTRACT) 

THIS  AGREEMENT  is  by  and  between  the  City  of  Durham  (Owner),  a  North  Carolina  municipal 
corporation, and Centurion Construction Company, Inc (Contractor). 

The City of Durham and Contractor, in consideration of the mutual covenants set forth herein, agree as 
follows: 

1.1  WORK 

A.  Contractor shall complete all Work as specified or indicated in the Contract Documents.  
The Work is generally described as follows: 

Upgrade  of  approximately  400  1.5”  and  2”  commercial  water  meters  to  new  AMR 
meters. Upgrade  includes  removal and  replacement of meter boxes  to accommodate 
larger meter setter and appurtenances. 

1.2  THE PROJECT 

A.  The Project for which the Work under the Contract Documents may be the whole or 
only a part is generally described as follows: 

Contract: MR‐7 Project: Commercial Meter Replacement Project Phase II 

A. NOT IN CONTRACT  

1.3  ENGINEER 

A.  The  Project  has  been  designed  by  the  City  of  Durham,  Department  of  Water 
Management,  Utility  Engineering  Division  (Engineer),  who  is  to  act  as  the  City  of 
Durham’s representative, assume all duties and responsibilities, and have the rights and 
authority  assigned  to  Engineer  in  the  Contract  Documents  in  connection  with  the 
completion of the Work in accordance with the Contract Documents. 

1.4  CONTRACT TIMES 

A.  Time of the Essence 
1. All  time  limits  for Milestones,  if  any,  Substantial Completion,  and  completion 

and readiness for final payment as stated in the Contract Documents are of the 
essence of the Contract. 

B.  Days to Achieve Substantial Completion and Final Payment 
1.  The Work shall be substantially completed within 334 days after the date when 

the  Contract  Times  commence  to  run  (Notice  to  Proceed)  as  provided  in 
Paragraph 2.03 of  the General Conditions,  and  completed  and  ready  for  final 
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payment  in accordance with Paragraph 14.07 of the General Conditions within 
365 days after the date when the Contract Times commence to run (Notice to 
Proceed).  

B. Liquidated Damages 
1. Contractor and the City of Durham recognize that time is of the essence of this 

Agreement and that the City of Durham will suffer  financial  loss  if the Work  is 
not completed within  the  times specified  in Paragraph 1.4.B.1 above, plus any 
extensions  thereof  allowed  in  accordance  with  Article  12  of  the  General 
Conditions.    The  parties  also  recognize  the  delays,  expense,  and  difficulties 
involved  in proving  in a  legal or arbitration proceeding the actual  loss suffered 
by  the  City  of  Durham  if  the Work  is  not  completed  on  time.    Accordingly, 
instead  of  requiring  any  such  proof,  the  City  of  Durham  and  the  Contractor 
agree that as liquidated damages for the delay (but not as a penalty), Contractor 
shall pay  the City of Durham  four hundred dollars  ($400.00)  for each day  that 
expires after the time specified in Paragraph 1.4.B.1 for Substantial Completion 
until  the  Work  is  substantially  complete.    After  Substantial  Completion,  if 
Contractor shall neglect, refuse, or fail to complete the remaining Work within 
the  Contract  Time  or  any  proper  extension  thereof  granted  by  the  City  of 
Durham, Contractor shall pay the City of Durham four hundred dollars ($400.00) 
for  each  day  that  expires  after  the  time  specified  in  Paragraph  1.4.B.1  for 
completion  and  readiness  for  final payment  until  the Work  is  completed  and 
ready for final payment. 

2. Failure of the Contractor to commence construction within ten (10) days of the 
Notice to Proceed shall begin a daily penalty to the Contractor at a rate of fifty 
percent (50%) of the daily liquidated damages specified in Paragraph 1.4.C.1. 

C. Weather Related Delays 
1. The  Contractor  may  request  for  an  extension  of  Contract  Times  for  delays 

related  to adverse weather as described  in  the General Conditions, Paragraph 
12.02A.  

1.5  CONTRACT PRICE 

A.  The City of Durham shall pay Contractor for completion of the Work in accordance with 
the Contract Documents an amount  in current  funds equal  to  the sum of  the amount 
determined pursuant to Paragraphs 1.5.A.1 and 1.5.A.2 below: 
1.  NOT IN CONTRACT  
2. For all Unit Price Work, an amount equal to the sum of the established unit price 

for each separately  identified  item of Unit Price Work as established  in section 
00 41 43, Bid Form – Unit Price 

1.6  PAYMENT PROCEDURES 

A.  Submittal and Processing of Payments 
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1.  Contractor shall submit Applications for Payment  in accordance with Article 14 
of  the  General  Conditions.    Applications  for  Payment  will  be  processed  by 
Engineer as provided in the General Conditions. 

B.  Progress Payments; Retainage 
1.  The City of Durham shall make progress payments on account of  the Contract 

Price  on  the  basis  of  Contractor’s  Applications  for  Payment  on  or  about  the 
[first]  day  of  each  month  during  performance  of  the  Work  as  provided  in 
Paragraphs  1.6.B.1.a  through  1.6.B.1.e  below.    All  such  payments  will  be 
measured by the schedule of values established as provided in Paragraph 2.07.A 
of  the General  Conditions  (and  in  the  case  of Unit  Price Work  based  on  the 
number of units completed) or,  in the event there  is no schedule of values, as 
provided in the General Requirements: 
a. Prior to Substantial Completion, progress payments will be made  in an 

amount equal to the percentage indicated below but, in each case, less 
the  aggregate of payments previously made  and  less  such  amount  as 
Engineer may determine or the City of Durham may withhold, including 
but not  limited  to  liquidated damages,  in accordance with  [Paragraph 
14.02 of the General Conditions]. 

b. The City of Durham will  retain  five  (5) percent of  the amount of each 
estimate  until  Work  covered  by  the  Contract  is  fifty  percent  (50%) 
complete.    If after  the Project  is deemed  fifty percent  (50%) complete 
based upon the Contractor’s gross Project invoices, excluding the value 
of materials stored on and off‐site, and the Contractor provides the City 
and the Engineer the following: 
1) Written  verification  evidencing  fifty  percent  (50%)  completion 

of the Project; and, 
2) Written  consent  of  the  surety  named  in  the  Project 

performance  and  payment  bonds  agreeing  that  the  City  shall 
not retain any further retainage from periodic payments due to 
the Contractor; 

the City shall cease holding retainage from future periodic payments  if 
the City  finds  that  the Contractor  is performing  satisfactorily, and any 
nonconforming Work identified in writing by the Engineer or City (prior 
to  the  point  of  fifty  percent  (50%)  Project  completion)  has  been 
corrected  by  the  Contractor  and  accepted  by  the  Engineer  or  City, 
whoever  provided  such  prior  notice  of  nonconforming  Work.    If, 
however,  the  City  determines  the  Contractor’s  performance  is 
unsatisfactory,  the City may  reinstate  the  specified  retainage  for each 
subsequent  periodic  payment.    Notwithstanding  anything  to  the 
contrary,  City may  assess  retainage  after  fifty  percent  (50%)  project 
completion,  even  if  the  Contractor  has  complied  with  Paragraphs 
1.6.B.1.b.1  and  1.6.B.1.b.2  (above)  and  continues  to  perform 
satisfactorily  as  necessary  to  retain  two  and  one‐half  percent  (2.5%) 
total retainage through the completion of the Project. 

c. NOT IN CONTRACT  
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d. Notwithstanding any of the retainage provisions described herein, there 
shall be no retainage on periodic or final payments for Contracts having 
a  total  project  cost  less  than  $100,000.00,  and,  in  addition  to  the 
retainage amounts allowed  to be held by  the City of Durham,  the City 
shall  also  retain  all  rights  allowed  under  this  Agreement  to withhold 
payment to the Contractor in accordance with [Article 14 of the General 
Conditions]  and  for  unsatisfactory  job  progress,  defective  or 
nonconforming  construction  not  remedied,  disputed  Work,  or  third‐
party  claims  filed  against  the  City  of Durham  or  reasonable  evidence 
that a third‐party claim will be filed. 

e. Within  sixty  (60)  days  of  receipt  by  City  of  (1)  an  Application  for 
Payment and (2) written consent of the surety, and after City has either 
(1)  received  a  certificate  of  Substantial  Completion  or  (2)  received 
beneficial  occupancy  or  use  of  the  Project  (if  applicable),  the  City  of 
Durham  shall  pay  an  amount  sufficient  to  increase  total  payment  to 
Contractor  to  the Contract  Price,  less  such  amounts  as  Engineer  shall 
determine  in  accordance  with  Paragraph  14.02.B.5  of  the  General 
Conditions,  including  up  to  two  hundred  fifty  percent  (250%)  of 
Engineer’s estimate of the value of Work to be completed or corrected 
as  shown on  the  tentative  list of  items  to be  completed or  corrected 
attached to the certificate of Substantial Completion. 

C.  Final Payment 
1.  Prior to issuing final payment, the Contractor will furnish to the City of Durham 

certification that: All Subcontractors and vendors associated with this Contract 
have  been  paid;  no  liens  and/or  lawsuits  have  been  placed  against  the 
Contractor  for  this Work;  and  the  total  dollar  amount  has  been  paid  to  all 
Subcontractors, Suppliers, and others associated with this project. 

2.  Upon  final  completion  and  acceptance  of  the  Work  in  accordance  with 
Paragraph  14.07 of  the General Conditions,  the City of Durham  shall pay  the 
remainder of  the Contract price  as  recommended by Engineer  as provided  in 
said Paragraph 14.07. 

1.7  NOT IN CONTRACT 

1.8  CONTRACTOR’S REPRESENTATIONS 

A.  In order  to  induce  the City of Durham  to enter  into  this Agreement Contractor makes 
the following representations: 
1.  Contractor has examined and carefully studied the Contract Documents and the 

other related data identified in the Bidding Documents. 
2.  Contractor has visited  the Site and become  familiar with and  is  satisfied as  to 

the  general,  local,  and  Site  conditions  that  may  affect  cost,  progress,  and 
performance of the Work. 

3. Contractor is familiar with and is satisfied as to all federal, state, and local Laws 
and regulations that may affect cost, progress, and performance of the Work. 
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4. Contractor has carefully studied all: 
a. Reports  of  explorations  and  tests  of  subsurface  conditions  at  or 

contiguous  to  the  Site  and  all  drawings  of  physical  conditions  in  or 
relating to existing surface or subsurface structures at or contiguous to 
the Site  (except Underground Facilities) which have been  identified  in 
Paragraph 4.02 of the General Conditions; and 

b. Reports and drawings of a Hazardous Environmental Condition,  if any, 
at the Site which has been identified in [Paragraph 4.06] of the General 
Conditions. 

5. Contractor  has  obtained  and  carefully  studied  (or  assumes  responsibility  for 
doing  so)  all  additional  and  supplementary  examinations,  investigations, 
explorations, tests, studies, and data concerning conditions (surface, subsurface, 
and Underground Facilities) at or contiguous to the Site which may affect cost, 
progress,  or  performance  of  the Work  or which  relate  to  any  aspect  of  the 
means, methods, techniques, sequences, and procedures of construction to be 
employed  by  the  Contractor,  including  any  specific  means,  methods, 
techniques,  sequences,  and  procedures  of  construction  expressly  required  by 
the Bidding Documents, and safety precautions and programs incident thereto. 

6. Contractor  does  not  consider  that  any  further  examinations,  investigations, 
explorations,  tests,  studies, or data  are necessary  for  the performance of  the 
Work at the Contract Price, within the Contract Times, and  in accordance with 
the other terms and conditions of the Contract Documents. 

7. Contractor is aware of the general nature of work to be performed by the City of 
Durham  and  others  at  the  Site  that  relates  to  the Work  as  indicated  in  the 
Contract Documents. 

8. Contractor has correlated the information known to the Contractor, information 
and  observations  obtained  from  visits  to  the  Site,  reports  and  drawings 
identified  in  the  Contract  Documents,  and  all  additional  examinations, 
investigations,  explorations,  tests,  studies,  and  data  with  the  Contract 
Documents. 

9. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, 
or discrepancies that Contractor has discovered in the Contract Documents, and 
the written resolution thereof by Engineer is acceptable to Contractor. 

10. The  Contract  Documents  are  generally  sufficient  to  indicate  and  convey 
understanding of all terms and conditions for performance and furnishing of the 
Work. 

1.9  CONTRACT DOCUMENTS 

A.  Contents 
1.  The Contract Documents consist of the following: 

a. This Agreement (pages 39 to 49, inclusive). 
b. Performance and Payment bonds (Appendix G of Project Manual) 
c. Not in Contract 
d. General Conditions (pages 00700‐1 to 00700‐54, inclusive). 
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e. Technical Specifications as listed in the table of contents of the Project 
Manual. 

f. Not in Contract  
g. Addenda (numbers 1 to 2, inclusive). 
h. Exhibits to this Agreement (enumerated as follows): 

1) Contractor’s Bid  (page 19) 
2) Contract Certificates of Liability/Insurance (Appendix G) 
3) Not in Contract  
4) Non‐Collusion Statement by Contractor (page 51) 
5) Documentation submitted by Contractor prior to Notice of 

Award (Appendix E, inclusive; Appendix A, page 12) 
i. The following which may be delivered or issued on or after the Effective 

Date  of the Agreement and are not attached hereto: 
1) Notice to Proceed  
2) Work Change Directives. 
3) Change Order(s). 

B.  The documents listed in Paragraph 1.9.A.1 are attached to this Agreement (except as 
expressly noted otherwise above). 

C.  There are no Contract Documents other than those listed above in Paragraph 1.9.A.1. 

D.  The Contract Documents may only be amended, modified, or supplemented as provided 
in Paragraph 3.04 of the General Conditions. 

D. Coordination of General Conditions, Supplementary Conditions, Agreement, and 
Technical Specifications 
1. All  components  of  the  Contract  Documents  are  essential  elements  of  the 

Contract  between  the  Owner  and  Contractor,  and  notwithstanding  the 
requirements of [Paragraph 3.03] of the General Conditions, in case of a conflict 
or  contradiction  among  the  General  Conditions  (including  Supplementary 
Conditions), Agreement, and Technical Specifications, the following shall be the 
order  of  controlling  authority  as  among  these  documents:  The  Technical 
Specifications shall control over the Agreement and the Agreement shall control 
over the General Conditions (including Supplementary Conditions). 

1.10  MISCELLANEOUS 

A.  Terms 
1.  Terms used in this Agreement will have the meanings stated in the General 
Conditions. 

B.  Assignment of Contract 
1.  No assignment by a party hereto of any rights under or interests in the Contract 

will be binding on another party hereto without the written consent of the party 
sought  to be bound; and, specifically but without  limitation, moneys  that may 
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become  due  and  moneys  that  are  due  may  not  be  assigned  without  such 
consent (except to the extent that the effect of this restriction may be limited by 
law), and unless specifically stated to the contrary in any written consent to an 
assignment, no assignment will release or discharge the assignor from any duty 
or responsibility under the Contract Documents. 

C.  Successors and Assigns 
1.  The City of Durham  and Contractor each binds  itself,  its partners,  successors, 

assigns,  and  legal  representatives  to  the  other  party  hereto,  its  partners, 
successors,  assigns,  and  legal  representatives  in  respect  to  all  covenants, 
agreements, and obligations contained in the Contract Documents. 

D.  Severability 
1.  Any  provision  or  part  of  the  Contract  Documents  held  to  be  void  or 

unenforceable under any  Law or Regulation  shall be deemed  stricken, and all 
remaining  provisions  shall  continue  to  be  valid  and  binding  upon  the  City  of 
Durham  and  Contractor,  who  agree  that  the  Contract  Documents  shall  be 
reformed  to  replace  such  stricken  provision  or  part  thereof with  a  valid  and 
enforceable  provision  that  comes  as  close  as  possible  to  expressing  the 
intention of the stricken provision. 

E. Notices and Communications 
1. All notices and other communications  required or permitted by Contract  shall 

be  in writing  and  shall  be  given  by  personal  delivery,  fax,  or  certified United 
States mail (return receipt requested) addressed/faxed as follows: 
 
To the City of Durham (Owner): 

        Attention: Don Greeley, PE, PLS 
        City of Durham 
        Department of Water Management 
        101 City Hall Plaza 

Durham, North Carolina 27701 
Fax: (919) 560‐4479 
 
To the Contractor: 

        Attention:  Matthew Riggs 
        Centurion Construction Company, Inc. 
        3301 Glen Royal Road 
        Raleigh, NC 27617 
        Fax:  (919) 787‐4468 
 

2. A  change  of  address,  fax  number,  or  person  to  receive  notices  or 
communications may  be made  by  either  party  by  notice  given  to  the  other 
party.  Any notices or communications under Contract shall be deemed given at 
the time of actual delivery, if it is personally delivered or faxed.  If the notices or 
communications are sent by United States mail,  it shall be deemed given upon 
the  third  calendar  day  following  the  day  on  which  the  notices  or 
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communications  were  postmarked,  or  upon  actual  delivery,  whichever  first 
occurs. 

F. NOT IN CONTRACT 

G. Technical Data and Other Work 
1. Subsurface and Physical Conditions 

a. No reports of explorations or tests of subsurface conditions at or 
contiguous to the Site are known to the City of Durham or Engineer. 

2. Hazardous Environmental Condition 
a. No reports or drawings related to Hazardous Environmental Condition 

are known to the City of Durham or Engineer. 
3. Other Work 

a. The City of Durham and Engineer are unaware of any other work on the 
Site at the time of Notice to Proceed. 

H. Contractor’s Liability Insurance 

The Contractor shall meet the following insurance requirements for the duration of the project: 
Commercial General Liability, covering: 

 Premises/operations 

 Products/completed operations (two years minimum, from project completion) 

 Broad form property damage 

 Contractual liability 

 Independent contractors, if any are used in the performance of this contract 

 City of Durham must be named additional insured, and an original of the endorsement to effect the 
coverage must be attached to the certificate (if by blanket endorsement, then agent may so indicate 
in the GL section of the certificate, in lieu of an original endorsement) 

 Combined single limit not less than $2,000,000 per occurrence, with an annual aggregate on not less 
than $4,000,000. 

 
Commercial Auto Liability, covering: 

 Symbol 1, all vehicles 

 Combined single limit of $2,000,000 

 City of Durham must be named additional insured  
 
Workers' Compensation Insurance, covering: 

 Statutory benefits; 

 Covering employees; covering owners partners, officers, and relatives (who work on this contract) 
(this must be stated on the certificate) 

 Employers' liability, $1,000,000 

 Waiver of subrogation in favor of the City of Durham 
 
Insurance shall be provided by: 

 Companies authorized to do business in the State of North Carolina 
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 Companies with Best rating of A‐, VII or better.   
 
Insurance shall be evidenced by a certificate: 

 Providing notice to the City of not less than 30 days prior to cancellation or reduction of coverage 

 Certificates shall be addressed to: 
City of Durham, North Carolina 
Attention:  Bryant Green, Department of Water Management, 101 City Hall Plaza, Durham, NC 
27701 
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NON‐COLLUSION STATEMENT BY CONTRACTOR 

The City of Durham prohibits collusion, which is defined as a secret agreement for a deceitful or 
fraudulent purpose. 

 

I,  ……………………………………………………,  affirm  that  I  have  not  engaged  in  collusion  with  any  City 
employee(s),  other  person,  corporations,  or  firms  relating  to  this  Bid,  proposals,  or  quotations.    I 
understand  collusive  bidding  is  a  violation  of  state  and  federal  law  and  can  result  in  fines,  prison 
sentences, and civil damage awards. 

 

…………………………………………………… 
CONTRACTOR 



 

 
 52 

IN TESTIMONY WHEREOF, the City of Durham has caused these presents to be signed in its name by the 
City Manager or the Deputy City Manager and its corporate seal to be hereto affixed and attested by the 
City Clerk, all by order of the City Council and the City of Durham; and the Contractor’s officers, having 
been duly authorized by resolution of its Board of Directors, hereby execute this Contract under the seal 
of and on behalf of Contractor. 

IN WITNESS WHEREOF,  the City of Durham  and Contractor have  signed  this Agreement  in duplicate.  
One counterpart each has been delivered to the City of Durham and the Contractor.  All portions of the 
Contract Documents have been signed or  identified by  the City of Durham and Contractor or on  their 
behalf. 

This Agreement will be effect on ____________. (which is the Effective Date of the Agreement). 
Attest:             Centurion Construction Company, Inc. 

 
 
 
 

______________________________________  ______________________________________ 
 

Secretary          Matthew Riggs 
(Affix Corporate Seal)        President 

 
County of ________________________ 

 
I, a notary public in and for the aforesaid county and state, certify that 
_______________________________________________________ personally appeared before me this 
day and stated that he or she is  

 
(strike through the inapplicable:) chairperson/ president/ chief executive officer/ vice‐president/ 
assistant vice‐president/ treasurer/ chief financial officer of   

 
Centurion Construction Company, Inc a corporation, and that by authority duly given and as the act of 
the corporation, he or she signed the foregoing contract or agreement with the City of Durham and the 
corporate seal was affixed thereto.  This the ______ day of ___________________, 20______.   

 
My commission expires:          ________________________________________ 
________________________          Notary Public 

 
 

Attest:             CITY OF DURHAM 
 
 
 

____________________________     _________________________________ 
   
 
 


