

**Pre-Bid Meeting for  
SW-76: Sidewalk Repair 2020  
September 15, 2020 – 2:00 PM via Zoom**

- Attendance Introduction and Sign in
- Schedule
  - Questions Submitted 7 days before bid opening (September 28, 2020)
  - Bid Opening – October 5, 2020 2 PM
  - Anticipated NTP – January 2020
- Rejection Reasons – Bid Bond, E-101, E-104, Late
- UBE Goals – Sidney Anderson
  - Goals
    - MUBE – 11%
    - WUBE – 7%
  - Forms in Appendix A, List in B
- City Council Work Session
- Project Details:
  - 500 days to finish work
  - services contract for ombudsman services, traffic and pedestrian control plans, curb ramp designs and inspection services.
  - PDRx
  - 10 days from NTP to begin work.
  - 15 day notice to residents prior to work.
  - Curb ramps for repaving projects.
  - Line Items:
    - 6” of ABC Stone (or #57) is included in concrete line items. The Incidental items are for any additional necessary
    - Asphalt line items are for paving in gutters or areas where filling in asphalt is necessary to sidewalk work. No binder adjustments will be included.
    - Sawcutting is incidental to removal.
    - Traffic Control item includes variable message boards as required
    - Tree protection Sidewalk
  - Work in NCDOT Right of Way
  - All locations in Downtown Durham will conform to Downtown Durham Standards with a 2-brick soldier course on the back of curb and a brick field at curb ramps.
  - At curb ramps where the current curb and gutter needs to be replaced, the new curb and gutter will be installed at the proper elevation. Sometimes this will mean the gutter needs to be paved in with asphalt to make everything compliant.
  - PROWAG
  - Locations
  - Communication and Engagement Plan
- Bid Opening
  - Will be conducted virtually via Zoom Meeting
  - Prefer password protected PDFs and a test file
  - No mail or fax bids
  - Hand deliver to pullout location on N Mangum St within the 30 min prior to bid opening
- **Questions?**