

**CARPENTER FLETCHER ROAD CULVERT STABILIZATION (SD-2018-10)**

CITY OF DURHAM - PUBLIC WORKS DEPARTMENT - STORMWATER GIS SERVICES DIVISION - INFRASTRUCTURE GROUP

No.	Specification	Item Description	Quantity	Unit	Opinion of Probable Cost		UMA, Geotechnical Construction, Inc.	
					Unit Price	Item Value	Unit Price	Item Value
1	30 12 00	Mobilization for Culvert Stabilization	1	EA	\$12,000.00	\$12,000.00	\$10,714.00	\$10,714.00
2	30 12 00	Void Fill, Soil and Structure Stabilization	1	LS	\$25,000.00	\$25,000.00	\$31,950.00	\$31,950.00
3	30 12 00	Surface Concrete Repair	1	LS	\$10,000.00	\$10,000.00	\$9,500.00	\$9,500.00
4	30 12 00	Culvert Headwall Repair	1	LS	\$10,000.00	\$10,000.00	\$15,200.00	\$15,200.00
5	30 12 00	Additional Polyurethane Material	200	LB	\$8.50	\$1,700.00	\$9.50	\$1,900.00
<b>TOTAL</b>						\$58,700.00		\$69,264.00

The Bid proposals tabulated herein were opened and read aloud at 3:00 pm, local time on June 5, 2018 in the City of Durham Public Works Department conference room, 101 City Hall Plaza, Durham NC, 27701. The Bid tabulation is correct in that it contains the total bid amounts presented on the original Bid proposals. As of June 6, 2018, the Bid proposals are still being evaluated by the City of Durham.

Dana P. Hornkohl, P.E., CFM  
City of Durham, Public Works Department

