

**Addendum # 6**  
**ST-264 Fayetteville Road Improvements**  
**City of Durham**  
**September 20, 2018**

The following changes and clarifications are applicable to the referenced project and are now a part of its contract documents. Where any article, division, or subparagraph of the original contract documents or other addenda is supplemented herein, the provisions of the original documents shall remain in effect. All the supplemental provisions shall be considered as added thereto. Where any such article, division, or subparagraphs are amended, voided, or superseded thereby, the provisions of such article, division, or subparagraph not so specifically amended, voided, or superseded shall remain in effect.

The attention of each contractor is called to the following clarifications, additions to, and changes in the plans and specifications, on the above project. It will be the responsibility of each contractor to call such clarifications, additions, and changes in plans and specifications to the attention of subcontractors concerned. The City in no way assumes any responsibility for notifying any subcontractor, material dealers, or others not having received the original contract documents.

**Item 1: Acknowledgement of Addendum #6**

Please send email to [Charles.Rice@durhamnc.gov](mailto:Charles.Rice@durhamnc.gov) stating that you have received Addendum #6.

**Item 2: Liquidated Damages:**

1. Liquidated damages for this contract are changed from **\$400 per calendar day** to **\$2,150 per calendar day**. This change only applies to the overall completion date of the project.